| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 190 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 314, 244. 87 ROUTE : 62
CALL ORDER : 190 CONTRACT I D : RS- 24760-B COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PRQJECT(S) : 0063005
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,265, 500.00 100. 0000%
2 35-1139301 E & B PAVING |NC $ 3,302, 054.94 101. 1194%
3 35-0626844 RUDCLPH, J.H. & CO $ 3,328,435.00 101. 9272%
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0626844
| GOHVANN ASPHALT & CONSTR, ||E & B PAVING | NC. | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  SHOULDER REHABI LI TATI ON AND REPAI R
I | |
0001 105-01925 15.000 MOS | 1200. 00000 18000. 00| 1650. 00000 24750. 00| 960. 00000 14400. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  17700. 00000 17700. 00| 7500. 00000 7500. 00| 5700. 00000 5700. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  160000. 00000 160000. 00| 403815. 00000 403815. 00| 165000. 00000 165000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 03323 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 670. 00000 670. 00
HANDHOLE, SI GNAL, REMOVE AND RESET | | |
0005 202- 60820 28279.000 n2 | 1. 00000 28279. 00| 2. 26000 63910. 54| 1. 30000 36762. 70
SURFACE M LLI NG ASPHALT | |
0006 203- 02080 16.310 km |  21400. 00000 349034. 00| 725. 00000 11824.75|  15700. 00000 256067. 00
LI NEAR GRADI NG | | |
0007 205- 02229 30.000 m | 5. 25000 157. 50| 15. 75000 472. 50| 24. 80000 744. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0008 303- 52308 49100.000 My | 15. 00000 736500. 00| 14. 00000 687400. 00| 16. 00000 785600. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0009 305- 05204 800.000 My | 60. 00000 48000. 00| 82. 00000 65600. 00| 72. 00000 57600. 00
HVA FOR PATCHI NG | |
0010 401- 05437 1125.000 My | 38. 00000 42750. 00| 40. 50000 45562. 50| 40. 00000 45000. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0011 401- 05455 625.000 My | 39. 00000 24375. 00| 43. 00000 26875. 00| 43. 30000 27062. 50
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0012 401- 05456 390.000 My | 45, 00000 17550. 00| 53. 00000 20670. 00| 60. 00000 23400. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0013 401- 05459 32125.000 My | 32. 00000 1028000. 00| 32. 35000 1039243. 75| 32. 00000 1028000. 00
QA HVA BASE 25.0 mm SHOULDER | | |
0014 401- 05464 10700. 000 My | 38. 00000 406600. 00| 38. 75000 414625. 00| 34. 00000 363800. 00

QC/ QA HVA SURFACE 9.5 nm SHOULDER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 190 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 314, 244. 87 ROUTE : 62
CALL ORDER : 190 CONTRACT I D : RS-24760-B COUNTI ES : PCSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 | (3) 35-0626844
| GCOHVANN ASPHALT & CONSTR., || E & B PAVING | NC | RUDOLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 401- 05467 2708.000 m | 3. 55000 9613. 40| 2. 80000 7582. 40| 3. 50000 9478. 00
M LLED HVA CORRUGATI ONS | | |
0016 402-05470 1100.000 My | 32. 00000 35200. 00| 40. 75000 44825. 00| 41. 00000 45100. 00
HVA BASE C25.0 mm MAI NLI NE [ | [
0017 405- 05517 200.000 My | 300. 00000 60000. 00| 322. 00000 64400. 00| 300. 00000 60000. 00
ASPHALT FOR PRI ME COAT | | [
0018 406- 05520 41.100 My | 200. 00000 8220. 00| 225. 00000 9247. 50| 225. 00000 9247. 50
ASPHALT FOR TACK COAT | | [
0019 610- 05527 2350.000 My | 42. 00000 98700. 00| 59. 00000 138650. 00| 75. 00000 176250. 00
HVA FOR APPROACHES | | [
0020 801-06198 150. 000 DAY | 600. 00000 90000. 00| 500. 00000 75000. 00| 700. 00000 105000. 00
PATROLLER | | [
0021 801-06640 54. 000 EACH 95. 00000 5130. 00| 95. 00000 5130. 00| 105. 00000 5670. 00
CONSTRUCTI ON SI GN, A | | |
0022 801-06710 440. 000 DAY | 14. 00000 6160. 00| 14. 00000 6160. 00| 16. 00000 7040. 00
FLASHI NG ARROW S| GN | | [
0023 801- 06775 LUWP| 64720. 10000 64720. 10| 128000. 00000 128000. 00| 90000. 00000 90000. 00
MAI NTAI NI NG TRAFFI C | | [
0024 805- 02327 2.000 EACH 180. 00000 360. 00| 180. 00000 360. 00| 294, 00000 588. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE]| | |
0025 805-02328 250.000 m | 1. 00000 250. 00| 1. 00000 250. 00| 1. 50000 375.00
SI GNAL CABLE, 1C 14GA. | | [
0026 805- 06592 150.000 m | 33. 00000 4950. 00| 33. 00000 4950. 00| 34. 00000 5100. 00
CONDUI T, STEEL, GALVANI ZED, 50nm | | [
0027 805- 78510 180.000 m | 2. 60000 468. 00| 2. 60000 468. 00| 1. 65000 297.00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0028 805- 78795 72.000 m | 26. 25000 1890. 00| 26. 25000 1890. 00| 25. 80000 1857. 60
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0029 808- 06703 960.000 m | 1. 35000 1296. 00| 1. 35000 1296. 00| 1. 22000 1171. 20
LI NE, THERMOPLASTI C, SOLID, WH TE, 2100nmj | |
0030 808- 75297 22.000 m | 8. 50000 187. 00| 8. 50000 187. 00| 30. 00000 660. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
0031 808- 75320 7.000 EACH 55. 00000 385. 00| 55. 00000 385. 00| 51. 50000 360. 50
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0032 808- 75325 7.000 EACH 75. 00000 525. 00| 75. 00000 525. 00| 62. 00000 434. 00
PAVEMENT NESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
SECTI ON TOTALS | $ 3,265, 500. 00| $ 3,302, 054. 94| $ 3,328,435.00
______________________________________________________________________ T
CONTRACT TOTALS | $ 3,265, 500. 00| $ 3,302, 054.94] $ 3,328,435.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 200 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 111, 826. 87 ROUTE : 130
CALL ORDER . 200 CONTRACT I D : RS-24799-A COUNTI ES : PORTER
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1120685 WALSH & KELLY, | NC $ 952, 751. 93 100. 0000%
2  35-1035700 BUCKO CONSTRUCTI ON $ 1,046,520.73 109. 8418%
3 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 1,086, 325.12 114. 0197%
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 ASPHALT RESURFACE
I I |
0001 105-01925 6.000 MXS | 1500. 00000 9000. 00| 1500. 00000 9000. 00| 3500. 00000 21000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 3000. 00000 3000. 00| 26300. 00000 26300. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUVP| 47600. 00000 47600. 00| 52326. 00000 52326. 00| 54000. 00000 54000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-60820 95000. 000 n2 | 0. 60000 57000. 00| 0. 55000 52250. 00| 0. 70000 66500. 00
SURFACE M LLI NG, ASPHALT | | [
0005 203- 02070 140.000 nB8 | 15. 00000 2100. 00| 20. 00000 2800. 00| 21. 00000 2940. 00
BORROW | | |
0006 203-91878 30.000 m | 50. 00000 1500. 00| 90. 00000 2700. 00| 50. 00000 1500. 00
LI NEAR DI TCH GRADI NG | | [
0007 303- 04095 1858.000 My | 13. 00000 24154, 00| 17. 30000 32143. 40| 14. 00000 26012. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0008 305- 05206 940.000 My | 35. 00000 32900. 00| 44. 60000 41924. 00| 48. 00000 45120. 00
W DENI NG W TH HVA [ [
0011 401- 06264 LUWP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 1500. 00000 1500. 00
PROFI LOGRAPH, HVA | | |
0012 406- 05520 47.000 My | 250. 00000 11750. 00| 395. 00000 18565. 00| 500. 00000 23500. 00
ASPHALT FOR TACK COAT | | |
0014 610- 05527 1068.000 My | 45. 00000 48060. 00| 49. 15000 52492. 20| 46. 00000 49128. 00
HVA FOR APPROACHES | | |
0015 611-95023 2.000 EACH 50. 00000 100. 00| 140. 00000 280. 00| 400. 00000 800. 00
MAI LBOX ASSEMBLY, RESET | | |
0018 615-06527 2.000 EACH 125. 00000 250. 00| 400. 00000 800. 00| 400. 00000 800. 00
MONUMENT, SECTI ON CORNER | | |
0019 616- 06405 29.000 My | 22. 00000 638. 00| 40. 00000 1160. 00| 60. 00000 1740. 00

Rl PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 200 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 111, 826. 87 ROUTE : 130
CALL ORDER . 200 CONTRACT I D : RS-24799-A COUNTI ES : PORTER
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 621-01004 1.000 EACH 385. 00000 385. 00| 385. 00000 385. 00| 385. 00000 385. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0021 621- 06559 200.000 n2 | 3. 00000 600. 00| 3. 00000 600. 00| 3. 00000 600. 00
MULCHED SEEDI NG R | | |
0022 621- 06574 120.000 n2 | 15. 30000 1836. 00| 15. 30000 1836. 00| 15. 30000 1836. 00
SODDI NG | | |
0023 715- 05889 1.300 m | 350. 00000 455. 00| 600. 00000 780. 00| 810. 00000 1053. 00
Pl PE EXTENSI ON, Cl RCULAR, 750 nm | | |
0024 720- 44000 2.000 EACH 160. 00000 320. 00| 350. 00000 700. 00| 350. 00000 700. 00
CASTI NG ADJUST TO GRADE | |
0025 801- 06203 1567.000 m | 1. 00000 1567. 00| 1. 00000 1567. 00| 3. 70000 5797.90
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0026 801- 06207 1378.000 m | 2.90000 3996. 20| 2. 80000 3858. 40| 7.00000 9646. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | |
0027 801- 06640 71.000 EACH 59. 00000 4189. 00| 59. 00000 4189. 00| 104. 00000 7384. 00
CONSTRUCTI ON SI GN, A | | [
0028 801-06775 LUVP| 28000. 00000 28000. 00| 20000. 00000 20000. 00| 35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | | [
0030 805- 02503 1173.000 m | 0. 89000 1043. 97| 0. 89000 1043. 97| 1. 05000 1231. 65
CABLE, ROADWAY LOCOP, 1C 14GA. | | [
0031 805- 78510 396.000 m | 1. 97000 780. 12| 1. 97000 780. 12| 2. 05000 811. 80
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0032 805- 78795 302.000 m | 29. 52000 8915. 04| 29. 52000 8915. 04| 32. 15000 9709. 30
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0033 805-92951 14. 000 EACH 250. 00000 3500. 00 250. 00000 3500. 00| 245. 00000 3430. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | |
0034 808-04298 2.000 EACH 300. 00000 600. 00 350. 00000 700. 00| 300. 00000 600. 00

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTIC, WORD (R X R)

0035 808- 06701 100.000 m | 0. 80000 80. 00 0. 72000 72. 00| 0. 80000 80. 00
LINE, THERMOPLASTI C, BROKEN, Wl TE, | |
100mMm | |
0036 808- 06713 13330.000 m |
LINE, PAINT, SOLID, WA TE, 100 mm | |
0038 808- 75240 482.000 m | 0. 80000 385. 60 0. 72000 347. 04| 0. 80000 385. 60
LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100mm |
0039 808- 75245 13292.000 m | 0. 80000 10633. 60 0. 72000 9570. 24| 0. 80000 10633. 60
I

LI NE, THERMOPLASTIC, SOLID, YELLOW
100nm I

I
|
|
I
I
I
0. 13000 1732. 90| 0. 17000 2266. 10| 0. 13000 1732. 90
I
I
|
I
|
I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 29/ 00
200 -3

ENG NEER S ESTI MATE: $ 1, 111, 826. 87 ROUTE : 130
CALL ORDER . 200 CONTRACT I D : RS-24799-A COUNTI ES : PORTER
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0040 808- 75256 56.000 m | 8. 70000 487. 20| 3. 47000 194. 32| 8. 70000 487. 20
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLID, WHI TE, CROSSHATCH LINE, 200 mm | | |
0041 808- 75297 279.000 m | 8. 70000 2427. 30| 10. 40000 2901. 60| 8. 70000 2427. 30
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
0042 808- 75320 16. 000 EACH 53. 25000 852. 00| 60. 00000 960. 00| 53. 25000 852. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0043 808- 75325 8.000 EACH 73. 00000 584. 00| 80. 00000 640. 00| 73. 00000 584. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0044 808- 75996 391. 000 EACH 2. 50000 977. 50| 3. 55000 1388. 05| 3. 55000 1388. 05
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0045 808- 75998 400. 000 EACH 20. 55000 8220. 00| 23. 75000 9500. 00| 20. 55000 8220. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ | |
0046 715-05119 50.000 m | 130. 00000 6500. 00| 90. 00000 4500. 00| 110. 00000 5500. 00
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0047 211-02060 28.000 nB8 | 22. 00000 616. 00| 20. 00000 560. 00| 45. 00000 1260. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0048 202- 02676 4400.000 My | 4. 50000 19800. 00| 4. 40000 19360. 00| 5. 10000 22440. 00
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATER AL , WANATAH UNIT | [ [
0049 202- 02676 1300.000 My | 5. 00000 6500. 00| 5. 40000 7020. 00| 8. 25000 10725. 00
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL , HANNA UNIT | | |
0050 202- 02676 1300.000 MWy | 4. 50000 5850. 00| 4. 80000 6240. 00| 5. 90000 7670. 00
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL , CHESTERTON UNIT | | |
0051 715-46030 1.000 EACH 350. 00000 350. 00| 400. 00000 400. 00| 430. 00000 430. 00
PI PE END SECTION, 750 mm | | |
0052 203- 02000 300.000 nB8 | 15. 00000 4500. 00| 14. 25000 4275. 00| 55. 00000 16500. 00
EXCAVATI ON, COVMON | | |
0053 804- 06740 1. 000 EACH 45. 00000 45. 00| 100. 00000 100. 00| 10. 52000 10. 52
DELI NEATOR W TH POST, D2 | | |
0054 801- 03291 50. 000 EACH| 95. 00000 4750. 00| 95. 00000 4750. 00| 94. 00000 4700. 00
CONSTRUCTI ON SIGN, D | | |
0055 305- 05204 111.000 My | 94. 00000 10434. 00| 160. 00000 17760. 00| 85. 00000 9435. 00
HVA FOR PATCHI NG | | |
0056 801-09133 2.000 EACH 5188. 50000 10377. 00| 5188. 50000 10377. 00| 3950. 00000 7900. 00
|

TEMPORARY CHANGEABLE MESSAGE SI GN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 200 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 111, 826. 87 ROUTE : 130
CALL ORDER . 200 CONTRACT I D : RS-24799-A COUNTI ES : PORTER
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 616- 02320 40.000 n2 | 3. 00000 120. 00| 5. 00000 200. 00| 4. 00000 160. 00
GEOTEXTI LES | | |
0058 802- 02489 20.000 m | 34. 00000 680. 00| 32. 80000 656. 00| 34. 21000 684. 20
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0059 303-52308 300.000 My | 15. 00000 4500. 00| 13. 00000 3900. 00| 35. 00000 10500. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0060 720-45035 1.000 EACH 1300. 00000 1300. 00| 860. 00000 860. 00| 1150. 00000 1150. 00
I NLET, F7 | | |
0061 715-46005 2.000 EACH 325. 00000 650. 00| 250. 00000 500. 00| 500. 00000 1000. 00
PI PE END SECTI ON, 375 mm | |
0062 202-02271 2.000 EACH 225. 00000 450. 00| 345. 00000 690. 00| 600. 00000 1200. 00
HEADWALL, REMOVE | | |
0063 808- 75300 846.000 m | 2. 25000 1903. 50| 2. 60000 2199. 60| 2. 25000 1903. 50

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI'NE, 150mm | | |

0064 105- 04655 3.000 MXS 1100. 00000 3300. 00| 500. 00000 1500. 00| 300. 00000 900. 00
FI ELD OFFI CE COVMMUNI CATI ONS EQUI PMENT | |

QC/ QA HVA | NTERVEDI ATE 12.5 mm
MAINLI NE , FOR PG Bl NDER 76- 22
0066 401- 05454 4323.000 My | 32. 00000 138336. 00| 35. 25000 152385. 75| 32. 45000 140281. 35
QC QA HVA | NTERVEDI ATE 12.5 mm | |
MAINLI NE , FOR PG Bl NDER 64- 22 | | |
0067 401- 05456 3265.000 My | 41. 00000 133865. 00| 43. 25000 141211. 25| 44. 70000 145945, 50
QU QA HVA SURFACE 9.5 mm MAINLINE , | | |
FOR PG Bl NDER 76- 22 [ | |
0068 401- 05456 3833.000 My | 35. 00000 134155. 00| 39. 65000 151978. 45| 37. 55000 143929. 15
QU QA HVA SURFACE 9.5 mm MAINLINE , | | |
FOR PG Bl NDER 64- 22 [ | |

I
I
0065 401- 05454 3683.000 My | 37..00000 136271. 00| 37. 40000 137744. 20 38. 20000 140690. 60
I
I

0069 202- 91385 1.000 EACH 250. 00000 250. 00| 345. 00000 345. 00| 600. 00000 600. 00
I NLET, REMOVE | | |
0070 605- 06120 33.000 m | 100. 00000 3300. 00| 64. 00000 2112. 00| 95. 00000 3135. 00
CURB, CONCRETE | |
0071 202-02278 33.000 m | 10. 00000 330. 00| 14. 00000 462. 00| 20. 00000 660. 00
CURB, CONCRETE, REMOVE | |
SECTI ON TOTALS | $ 952, 751. 93| $ 1,046,520. 73| $ 1,086, 325.12
------------------------------------------ T

CONTRACT TOTALS [ $ 952, 751. 93| $ 1,046,520. 73| $ 1,086,325.12




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 210 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,172, 290. 29 ROQUTE : SR 56
CALL ORDER . 210 CONTRACT I D : RS-24930-A COUNTIES : DUBA S Pl KE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0242028
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDOLPH, J.H & CO $  917,787.20 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  956,941.00 104. 2661%
3 35-1418333 ROGERS GROUP, | NC. $ 1,165, 000. 00 126. 9357%
| (1) 35- 0626844 | (2) 35-2040801 | (3) 35-1418333
| RUDOLPH, J.H. & 0O | GOHVANN ASPHALT & CONSTR., || ROGERS GROUP, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I |
0001 105- 06790 6.000 M | 1200. 00000 7200. 00| 1200. 00000 7200. 00| 1000. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 9000. 00000 9000. 00| 3000. 00000 3000. 00| 1352. 20000 1352. 20
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  45000. 00000 45000.00]  47000. 00000 47000.00|  50082. 55000 50082. 55
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 124500.000 n2 | 0. 01000 1245. 00| 0. 15000 18675. 00| 0. 55000 68475. 00
SURFACE M LLING ASPHALT | | |
0005 202- 93741 17.000 EACH, 700. 00000 11900. 00| 150. 00000 2550. 00| 400. 00000 6800. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0006 303- 02051 50.000 My | 75. 00000 3750. 00| 50. 00000 2500. 00| 25. 00000 1250. 00
STONE, 2 | | |
0007 303- 04095 2400.000 My | 16. 00000 38400. 00| 15. 00000 36000. 00| 20. 00000 48000. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0008 305- 05204 1102.000 My | 66. 00000 72732. 00| 98. 00000 107996. 00| 90. 00000 99180. 00
HVA FOR PATCHI NG | |
0009 401- 05456 10050.000 My | 45. 90000 461295. 00| 50. 50000 507525. 00| 60. 00000 603000. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0010 402- 05495 200.000 My | 45. 90000 9180. 00| 42. 00000 8400. 00| 70. 00000 14000. 00
HVA WEDGE AND LEVEL | | |
0011 405- 05517 42.000 My | 255. 00000 10710. 00| 290. 00000 12180. 00| 300. 00000 12600. 00
ASPHALT FOR PRI ME COAT | |
0012 406- 05520 34.200 My | 185. 00000 6327. 00| 190. 00000 6498. 00| 260. 00000 8892. 00
ASPHALT FOR TACK COAT | | |
0013 601- 01846 2.000 EACH 2500. 00000 5000. 00| 1795. 00000 3590. 00| 2000. 00000 4000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0014 601- 94689 15. 000 EACH| 4500. 00000 67500. 00| 3650. 00000 54750. 00| 4000. 00000 60000. 00
|

GUARDRAI L END TREATMENT, OS |



TRANSVERSE MARKI NGS, THERMOPLASTI C, |

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 210 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 172, 290. 29 ROUTE : SR 56
CALL ORDER : 210 CONTRACT I D : RS-24930-A COUNTI ES : DUBO S Pl KE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 0626844 | (2) 35-2040801 | (3) 35-1418333
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0015 610- 05527 1350. 000 My | 45. 90000 61965. 00| 45. 00000 60750. 00| 78. 00000 105300. 00
HVA FOR APPROACHES | |
0016 616- 02320 350.000 n2 | 4. 95000 1732. 50| 3.00000 1050. 00| 1. 50000 525. 00
GEOTEXTI LES | | |
0017 616- 06405 150. 000 My | 75. 00000 11250. 00| 52. 00000 7800. 00| 29. 00000 4350. 00
Rl PRAP, REVETMENT | | |
0018 621-01004 1.000 EACH 660. 00000 660. 00| 660. 00000 660. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0019 621- 06559 1700.000 n2 | 1. 70000 2890. 00| 1. 65000 2805. 00| 1. 70000 2890. 00
MULCHED SEEDI NG, R | | |
0020 801- 06203 1500.000 m | 2. 00000 3000. 00| 1. 00000 1500. 00| 3. 00000 4500. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | [
0021 801- 06207 1500.000 m | 4. 00000 6000. 00| 2.30000 3450. 00| 3. 00000 4500. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [
0022 801- 06640 62.000 EACH 65. 00000 4030. 00| 65. 00000 4030. 00| 70. 00000 4340. 00
CONSTRUCTI ON SIGN, A | | |
0023 801-06775 LUMP|  55000. 00000 55000.00]  33971. 65000 33971.65]  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | |
0024 805- 02327 2.000 EACH 185. 00000 370. 00| 180. 00000 360. 00| 300. 00000 600. 00
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE| | |
0025 805- 02503 600.000 m | 1. 05000 630. 00| 1. 00000 600. 00| 1. 50000 900. 00
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0026 805- 78795 100.000 m | 27. 00000 2700. 00| 26. 25000 2625. 00| 30. 00000 3000. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0027 808- 75065 4.000 EACH 134. 00000 536. 00| 405. 00000 1620. 00| 135. 00000 540. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, SCHOOL | |
0028 808- 75215 25.000 m | 6. 20000 155. 00| 6. 24000 156. 00| 6. 00000 150. 00
LI NE, THERVOPLASTIC, SOLID, WH TE, 300 | | |
mm I I I
0029 808- 75260 35.000 m | 6. 20000 217. 00| 9. 52000 333. 20| 6. 50000 227.50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 300 nm | | |
0030 808- 75297 88.000 m | 12. 40000 1091. 20| 12. 80000 1126. 40| 6. 50000 572. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nm | |
0031 808- 75300 37.500 m | 3. 10000 116. 25| 2. 56000 96. 00| 3. 50000 131. 25
I |
I I

CROSSWALK LI'NE, 150mm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 210 -3

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 172, 290. 29 ROUTE : SR 56
CALL ORDER : 210 CONTRACT I D : RS- 24930-A COUNTI ES : DUBO S Pl KE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 0626844 | (2) 35-2040801 | (3) 35-1418333
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR, || ROGERS GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0032 808- 75996 615.000 EACH| 3. 35000 2060. 25| 3. 75000 2306. 25| 3. 50000 2152. 50
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0033 808- 75998 615. 000 EACH| 23. 00000 14145. 00| 22. 50000 13837. 50| 26. 00000 15990. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 917, 787. 20| $ 956, 941. 00| $ 1,165, 000. 00
------------------------------------------ gy

CONTRACT TOTALS [ $ 917, 787. 20| $ 956, 941. 00| $ 1,165, 000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 220 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 007, 431. 28 ROUTE : 224
CALL ORDER . 220 CONTRACT I D : RS-25019-A COUNTI ES : WELLS
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 07/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1582012
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |NC $ 662, 432. 83 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 723,399. 74 109. 2034%
3 35-1145884 LI C A CONSTRUCTI ON $ 753, 172. 21 113. 6978%
4 34-4272670 JOHNSON, S. E. COVPANI ES $ 779, 543. 48 117. 6788%
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1145884
|E & B PAVING |NC. | BROCKS CONSTRUCTI ON [L1 C A CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  RESURFACE (3R/ 4R STANDARDS)
I | |
0001 105- 01925 4.000 MS | 800. 00000 3200. 00| 1375. 00000 5500. 00| 1500. 00000 6000. 00
FI ELD OFFICE, 51.1 n2 | [ [
0002 110-01001 LUMP|  31600. 00000 31600.00]  36000. 00000 36000.00]  37500. 00000 37500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202- 60820 109980. 000 n2 | 0. 35000 38493. 00| 0. 29000 31894. 20| 0. 50000 54990. 00
SURFACE M LLI NG ASPHALT | | |
0004 303- 04095 1200.000 My | 14. 00000 16800. 00| 16. 53000 19836. 00| 12. 00000 14400. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0005 305- 05204 322.000 My | 70. 20000 22604. 40| 83. 23000 26800. 06| 70. 00000 22540. 00
HVA FOR PATCHI NG | | |
0006 305- 98794 106.000 My | 5. 40000 572. 40| 4. 96000 525. 76| 10. 00000 1060. 00
COVPACTED AGGREGATE FOR PATCHI NG 0, 53 | | |
0007 401- 05456 12100.000 My | 30. 29000 366509. 00| 34. 17000 413457. 00| 34. 00000 411400. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0008 402- 05495 2000.000 My | 29. 10000 58200. 00| 29. 23000 58460. 00| 34. 00000 68000. 00
HVA WEDGE AND LEVEL , 12.5 nm MAI NLI NE | | [
0009 406- 05520 40.000 My | 156. 00000 6240. 00| 209. 44000 8377. 60| 200. 00000 8000. 00
ASPHALT FOR TACK COAT | | |
0010 608- 04396 11.000 EACH| 100. 00000 1100. 00| 53. 70000 590. 70| 100. 00000 1100. 00
SHOULDER DRAI N | | [
0011 610- 05527 634.000 My | 49. 00000 31066. 00| 27. 56000 17473. 04| 57. 00000 36138. 00
HVA FOR APPROACHES | |
0012 615- 06520 3.000 EACH 325. 00000 975. 00| 150. 00000 450. 00| 150. 00000 450. 00
MONUVENT, RE- ESTABLI SH | | |
0013 801- 06203 29430.000 m | 0. 01000 294. 30| 0. 01000 294. 30| 0. 10000 2943. 00
TEMPORARY PAVEMENT MARKI NG 100 mm | | [
0014 801- 06207 14750.000 m | 0. 10000 1475. 00| 0. 01000 147. 50| 0. 65000 9587. 50

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 220 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 007, 431. 28 ROUTE : 224
CALL ORDER . 220 CONTRACT I D : RS-25019-A COUNTI ES : WELLS
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1065659 | (3) 35-1145884
| E & B PAVI NG | BROOKS CONSTRUCTI ON |L I C A CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0015 801- 06640 23.000 EACH 75. 00000 1725. 00| 75. 00000 1725. 00| 75. 00000 1725. 00
CONSTRUCTI ON SI GN, A | | |
0016 801- 06645 2.000 EACH 45. 00000 90. 00| 45. 00000 90. 00| 45, 00000 90. 00
CONSTRUCTI ON SI G\, B | | [
0017 801-06775 LUWP| 30500. 00000 30500. 00| 48225. 00000 48225. 00| 17500. 00000 17500. 00
MAI NTAI NI NG TRAFFI C | | [
0018 808- 04298 2.000 EACH 225. 00000 450. 00| 225. 00000 450. 00| 225. 00000 450. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) | | |
0019 808-06712 3079.000 m | 0. 12600 387. 96| 0. 13000 400. 27| 0. 12600 387. 95
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0020 808-06713 28210.000 m | 0. 12600 3554. 46| 0. 13000 3667. 30| 0. 12600 3554. 46
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0021 808-06714 6627.000 m | 0. 12600 835. 01| 0. 13000 861. 51| 0. 12600 835. 00
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0022 808- 75297 47.000 m | 9. 00000 423. 00| 9. 00000 423. 00| 9. 00000 423. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600mm | | [
0023 808- 75320 5.000 EACH 45. 00000 225. 00| 45. 00000 225. 00| 45, 00000 225.00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0024 808- 75325 3.000 EACH 64. 00000 192. 00| 64. 00000 192. 00| 64. 00000 192. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0025 808- 75996 814.000 EACH 3. 00000 2442. 00| 2. 75000 2238. 50| 3. 00000 2442. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0026 808- 75998 814.000 EACH 19. 95000 16239. 30| 19. 00000 15466. 00| 19. 95000 16239. 30
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0027 305-05204 500.000 My | 52. 48000 26240. 00| 59. 26000 29630. 00| 70. 00000 35000. 00
HVA FOR PATCHI NG , SHOULDER | | [
SECTI ON TOTALS | $ 662, 432. 83| $ 723, 399. 74| $ 753, 172. 21
------------------------------------------ T ey
CONTRACT TOTALS | $ 662, 432. 83| $ 723, 399. 74| $ 753,172.21




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 220 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 007, 431. 28 ROUTE : 224
CALL ORDER . 220 CONTRACT I D : RS-25019-A COUNTI ES : WELLS
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 34-4272670 | |
| JOHNSON, S.E. COVPANI ES | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 RESURFACE (3R 4R STANDARDS)

I
0001 105-01925 4.000 MOS | 2035. 00000 8140. 00|

PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTIC, WORD (R X R) | |
0019 808-06712 3079.000 m | 0. 13000 400. 27|
LI NE, PAINT, BROKEN, YELLOW 100 nm | |

|

FIELD OFFI CE, 51.1 n® | | |
0002 110- 01001 LUNP| 3000. 00000 3000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 109980. 000 n2 | 0. 30000 32994. 00| |
SURFACE M LLI NG, ASPHALT | | |
0004 303- 04095 1200.000 My | 20. 00000 24000. 00| |
COMPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0005 305- 05204 322.000 My | 80. 00000 25760. 00| |
HVA FOR PATCHI NG | | |
0006 305- 98794 106.000 My | 39. 00000 4134. 00| |
COMPACTED AGGREGATE FOR PATCHI NG, 0, 53 | | |
0007 401- 05456 12100.000 My | 39. 50000 477950. 00| |
QY QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0008 402- 05495 2000.000 My | 34. 00000 68000. 00| |
HVA WEDGE AND LEVEL , 12.5 mm MAI NLI NE | | |
0009 406- 05520 40.000 My | 180. 00000 7200. 00| |
ASPHALT FOR TACK COAT | | |
0010 608- 04396 11.000 EACH 200. 00000 2200. 00| |
SHOULDER DRAI N | | |
0011 610- 05527 634.000 My | 40. 00000 25360. 00| |
HVA FOR APPROACHES | | |
0012 615- 06520 3.000 EACH 350. 00000 1050. 00| |
MONUVENT, RE- ESTABLI SH | | |
0013 801- 06203 29430.000 m | 0. 20000 5886. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | [ |
0014 801- 06207 14750.000 m | 1. 50000 22125. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0015 801- 06640 23.000 EACH 75. 00000 1725. 00| |
CONSTRUCTI ON SI GN, A | | |
0016 801- 06645 2.000 EACH 45. 00000 90. 00| |
CONSTRUCTI ON SI GN, B | | |
0017 801- 06775 LUMP| 2000. 00000 2000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0018 808- 04298 2.000 EACH 225. 00000 450. 00| |
I

I

I

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 007, 431. 28

CALL ORDER . 220 CONTRACT ID :
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT :
SET- AS| DE :

RS-25019- A
FT. WAYNE DI STRI CT

RQUTE : 224

DATE : 11/29/00
PAGE : 220 -4

COUNTI ES : VELLS

| (4) 34-4272670

| JOHNSON, S.E. COVPANI ES

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ O
0020 808-06713 28210.000 m | 0. 13000
LI NE, PAINT, SOLID, WH TE, 100 mm |
0021 808-06714 6627.000 m | 0. 13000
LI NE, PAINT, SCLID, YELLOW 100 nm |
0022 808- 75297 47.000 m | 9. 00000

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |

0023 808- 75320 5.000 EACH 45. 00000
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW

0024 808- 75325 3.000 EACH 64. 00000
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (ONLY) |

0025 808- 75996 814.000 EACH 3. 65000

SNOAPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE |
0026 808- 75998 814.000 EACH| 19. 95000
SNOAPLOWABLE RAI SED PAVEMENT MARKER |
0027 305- 05204 500.000 My | 85. 00000
HVA FOR PATCH NG , SHOULDER |
SECTI ON TOTALS | $

CONTRACT TOTALS | $

ANOUNT]|

225.

192.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT







